Requirements Document
GS-35F-4674H/ GS-00P-13-CY-A-0027/GS-P-00-17-CY-0033
PBS Data Integration & Repository Management (PDIRM) — Lease Common

Object

Delivery Date
The completion of this work is needed as soon as possible and no later than 3 months
from award.

Background

PB-ITS intends to create the Real Estate Tax Process (RET) integrating current
solutions and Salesforce. Development of RET will facilitate real estate tax submission
tracking, processing and payment calculation across our leased portfolio. This will result
in more efficient and accurate processing of these payments with benefits of increased
accuracy and timeliness of tax processing. Reduced costs associated with incorrect
processing. Reduced effort associated with timely processing.

In order to use REXUS and G2 data, a new Lease Common Object must be created for
Salesforce consumption.

¢ The orchestration will pull all the REXUS lease data from Bl Staging in a structured
fashion that Salesforce can consume via a Lease Common Object.

e The REXUS lease data will be available to RET and to other Salesforce applications on
the workspace org.

e The BI/Castlron aligns with existing IT architecture for moving on-premise data
(REXUS) to the cloud (Salesforce).

The existing building and project common objects already use this structure to supply

REXUS data from BI staging to Salesforce.

Requirements:

This requirement is to perform all work necessary for Cast-Iron Integration with
Salesforce for a Lease Common Object to support the Real Estate Tax project. This
project is time sensitive as coordination between Salesforce, G2, Rexus and Cast-
Iron/Bl must be accomplished per government schedule; development of the Lease
Common Object will be completed no later than 3 months after task order award.

Please reference attached
RET LEASE DATA. xlsx

The data architecture needed to create the source dataset to populate the Salesforce
Lease Common Object is below:

1. The SQL attached would create one SF Lease Common Object. Further
technical requirements may suggest splitting this into 2 or more common
objects - however - seeing that the dataset is small with only 22,712 rows,
having a denormalized data cube work well as one object. It would reduce the



complexity and LOE. I would defer to SF and Castlron technical teams to
determine the final architecture.

2. The SQL has 2 additional business fields that could be useful
(LOCATION_CODE - the unique identifier for a building and NAME - the
name of the building)

3. The SQL has 4 additional system fields for testing purposes.

4. Fields included:

oLOCATION_CODE - unique identifier for a building

oNAME - name of the building

oREGON_CD - region code

oSTREET_ADDRESS - street address 1

oADDRESS?2 - address 2

oCITY

oSTATE_CD - 2 letter state code

0ZIP_CODE - zip

oLEASE_NUM - unique identifier for a lease

oEFFECTIVE_DT - lease effective date

oEXPIRATIONI_DT - lease expiration date

oBUSINESS_NAME - lessor of the building

oBUILDING_ ID - system generated primary key in the BLD_BUILDING
table

oLEASE_ID - foreign key from LSE_ LEASE table

oLEASE_LOCATION_ID - foreign key from LSE_LOCATION table

oLSE_CONTACT_ID - primary key for LSE_ EXTERNAL_CONTACTS
table

Disclaimer:

The SQL has not been thoroughly tested to see if it fully meets the needs for
the RET project. Please test.

Here is the SQL.:
SELECT
B.LOCATION_CODE
, B.NAME BUILDING_NAME
, B.REGION_CD REGION
, B.STREET_ADDRESS ADDRESS1
, B.ADDRESS2 ADDRESS2

, B.CITY


http://b.name/

, B.STATE_CD STATE
, B.ZIP_CODE ZIP
, L.LEASE_NUM LEASE_NUMBER
, L.LEFFECTIVE_DT LEASE_EFFECTIVE_DATE
, LLEXPIRATION_DT LEASE_EXPIRATION_DATE
, EC.BUSINESS _NAME LESSOR
-- system generated PK and FK
, B.BUILDING_ID PK_BUILDING_ID
,L.LEASE_ID FK_LEASE_ID
, LL.LEASE_LOCATION_ID FK_LEASE_LOCATONI_ID
, EC.LSE_CONTACT_ID
FROM REXUS.BLD_BUILDING B
INNER JOIN REXUS.LSE_LOCATION LL ON LL.BUILDING_ID =B.BUILDING_ID
INNER JOIN REXUS.LSE_LEASE L ON L.LEASE_ID =LL.LEASE_ID

LEFT JOIN REXUS.LSE_EXTERNAL_CONTACTS EC ON EC.LEASE_ID =
L.LEASE_ID

AND EC.ROLE_CD ="LSR'

Note: There will be 4 fields added to REXUS planned as part of Release 5.5 and these
fields will need to be part of this Common Object.

Deliverables:
Deliverables in accordance with original Contract and Task Order release
documentation.

Period of Performance:
Date of award plus 3 months.

B. Deliverables and Payment Schedule
Deliverables are in accordance with original Contract and Task Orders. Monthly
payments will be made.



